



West Qurna Field Project 2nd Phase,
Field Material Control Department

Job No.: SO-2476

MPR NO. : 22

Samsung Engineering announces this RFQ-22 (Request for Quotation) to supply the materials needed for the project of West Qurna 2nd Phase, Basra, Iraq.

With Reference to the doc. MPR-22, please submit your competitive prices with terms and conditions, and please note;

- 1-Delivery period should be mentioned.
- 2-Material specification to be mentioned in the offer according to the attached MPR (Materials Procurement Request),
- 3-Delivery Condition: DDP (Delivered Duty Paid) and unloaded at site (West Qurna Project -2nd Phase Field, Basra, Iraq),
- 4-Necessary certificates for the materials are required.
- 5- Payment is 100% T/T after closing submitted invoice within 45 days.
- 6- A copy of your company registration and establishing license with all related information are mandatory if your company will be chosen as a supplier.
- 7-Tax is (7%) to be paid by the supplier.

Please submit your quotations to the following addresses:

yg22.yun@samsung.com, adf20077@gmail.com, basam4samsung@gmail.com, mantusingh76@yahoo.com, sathikahamedj@gmail.com,
alimoon000@yahoo.com

For more information please refer to the addresses above. Please mention (MPR-22**) in the subject line of your emails.**

We will reply to you after the decision is made.

MATERIAL PROCUREMENT REQUEST

JOB NO: SO-2476

PROJECT: West Qurna Field 2nd Phase Project

ISSUED DATE	23-Feb-2013	DEPARTMENT	Electrical
DUE DATE	30-Mar-2013	AREA NAME	CPF & W/P
FMC RECEIVED	FEB. 23. '13	Required Del. Date	MAR. 31. '13

Request Department			Checked			Approval
Prepared	SI	Area MGR	FMC	FE	FC	SM
<i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>
23 Feb 2013	23 Feb 2013	23 Feb 2013	23 Feb 2013	23 Feb 2013	23 Feb 2013	23 Feb 2013

CODE 1. BUDGET: ☒ PROCUREMENT ☐ CONSTRUCTION ☐ CHANGework ☐ OTHERS

CODE 2. DISCIPLINE: ☐ TEMP ☐ CIVIL ☐ BLDG ☐ STL/STR ☐ PIPING ☐ MECH ☒ ELEC ☐ PAINT ☐ SAFETY ☐ QA&QC ☐ COMMISSIONING

☐ WARE HOUSE ☐ INST ☐ OTHERS

CODE 3. USAGE: ☐ TEMPORARY ☒ PERMANENT ☐ OTHERS


CODE 4. VARIETY: ☒ MATERIAL ☐ EQUIPMENT ☐ CONSUMABLES ☐ TOOL ☐ TRANSPORTATION ☐ SUBCONTRACTING

Additional Information: ☐ Change Work ☐ Direct operation ☐ Subcontractor Deduction ()

NO.	ITEM	DESCRIPTION	SIZE	UNIT	Q'TY			REMARK
					NET	SPARE	TOTAL	
1	RSC Conduit H.D.G	NPT Type 3/4 inch x 3.6m L with 1 Coupling IEC Standard	3/4"	M	19,192		19,192	
2	"	NPT Type 1 inch x 3.6m L with 1 Coupling IEC Standard	1"	M	14,868		14,868	
3	"	NPT Type 1-1/4 inch x 3.6m L with 1 Coupling IEC Standard	1-1/4"	M	22,864		22,864	
4	"	NPT Type 1-1/2 inch x 3.6m L with 1 Coupling IEC Standard	1-1/2"	M	6,239		6,239	
5	"	NPT Type 2 inch x 3.6m L with 1 Coupling IEC Standard	2"	M	5,138		5,138	
6	"	NPT Type 2-1/2 inch x 3.6m L with 1 Coupling IEC Standard	2-1/2"	M	4,234		4,234	
7	"	NPT Type 3 inch x 3.6m L with 1 Coupling IEC Standard	3"	M	4,048		4,048	
8	"	NPT Type 3-1/2 inch x 3.6m L with 1 Coupling IEC Standard	3-1/2"	M	2,687		2,687	
9	"	NPT Type 4 inch x 3.6m L with 1 Coupling IEC Standard	4"	M	1,044		1,044	
10	RSC Normal Bend Conduit	1 inch 90 Degree H.D.G	1"	EA	2,500		2,500	
11		1-1/4 inch 90 Degree H.D.G	1-1/4"	EA	5,000		5,000	
12		1-1/2 inch 90 Degree H.D.G	1-1/2"	EA	1,500		1,500	
13		2 inch 90 Degree H.D.G	2"	EA	2,000		2,000	

REQUEST REASON:

- 1) CPF, Water Intake, Well Pad 수량임.
- 2) 첨부 Sheet 참조
- 3) Well Pad -7 수량만 긴급 조달 요청.




* ATTACHED SHEET - 1 Sheet

* NOTE -

ATTACHED SHEET

NO.	ITEM	DESCRIPTION	SIZE	UNIT	Q'TY			REMARK
					NET	SPARE	TOTAL	
14	RSC Normal Bend Conduit	2-1/2 inch 90 Degree <i>H.D.G</i>	2-1/2"	EA	1,000		1,000	
15		3 inch 90 Degree <i>H.D.G</i>	3"	EA	1,200		1,200	
16		3-1/2 inch 90 Degree <i>H.D.G</i>	3-1/2"	EA	1,000		1,000	
17		4 inch 90 Degree <i>H.D.G</i>	4"	EA	418		418	
18	PVC Conduit Sch.#40	PVC Conduit 3/4 inch Schedule # 40	3/4"	M	3,722		3,722	
19		PVC Conduit 1 inch Schedule # 40	1"	M	2,024		2,024	
20		PVC Conduit 1-1/4 inch Schedule # 40	1-1/4"	M	4,898		4,898	
21		PVC Conduit 1-1/2 inch Schedule # 40	1-1/2"	M	85		85	125
22		PVC Conduit 2 inch Schedule # 40	2"	M	1,687		1,687	
23		PVC Conduit 2-1/2 inch Schedule # 40	2-1/2"	M	3,340		3,340	
24		PVC Conduit 3 inch Schedule # 40	3"	M	300		300	
25		PVC Conduit 3-1/4 inch Schedule # 40	3-1/4"	M	104		104	
26		PVC Conduit 3-1/2 inch Schedule # 40	3-1/2"	M	37		37	
27		PVC Conduit 4 inch Schedule # 40	4"	M	22,081		22,081	
28		PVC Conduit 8 inch Schedule # 40	8"	M	4,138		4,138	
29	PVC Normal Bend Sch.#40	3/4 inch 90 Degree Schedule #40	1-1/4"	EA	1,200		1,200	
30		1 inch 90 Degree Schedule #40	1"	EA	810		810	
31		1-1/4 inch 90 Degree Schedule #40	1-1/4"	EA	1,500		1,500	
32		1-1/2 inch 90 Degree Schedule #40	1-1/2"	EA	34		34	
33		2 inch 90 Degree Schedule #40	2"	EA	675		675	
34		2-1/2 inch 90 Degree Schedule #40	2-1/2"		1,000		1,000	

REQUEST REASON:




* ATTACHED SHEET -

* NOTE -

ATTACHED SHEET

[illegible]

REQUEST REASON:



* ATTACHED SHEET -

* NOTE -